GOVERNMENT OF MYSORE, ELECTRICAL DEPARTMENT.

Notice dated 9th June 1930.

Notice is hereby given that sealed tenders will be received at the Office of the Superintendent, Power and Lighting, Kankanhalli, up to Tuesday the 1st of July 1930, for constructing an Office and Store Room and one unit of latrine at Closepet.

2. The tenders will be opened in public at 2 P.M. on the 1st of July 1930. The work should be completed within two months from the date of acceptance of tender.

3. The plans, detailed estimate and conditions may be obtained at the office of the undersigned between the hours from 8-30 to 11-30 A.M. and from 1-30 to 4-30 P.M. on any working day.

4. Tenders should be submitted in the usual form and should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed. The rates should be in figures as well as in words.

5. The final acceptance of tender will rest with the Chief Electrical Engineer, who is not bound to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Each tender must be accompanied with an earnest money of Rs. 100 in cash or Government Promissory Notes and superscribed "Tender for constructing an Office and Store Room and one unit of latrine at Closepet" in default of which, tenders will be rejected.

7. Within ten days from the date of awarding the tender, the successful tenderer will be required to execute the usual contract bond, in default of which his tender will be considered as cancelled and the earnest money will be forfeited.

8. The name of the successful tenderer will be posted in the Office of Superintendent, Power and Lighting, Kankanhalli and at Closepet in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

9. The construction work should be started within 7 days from the date of the notification of acceptance of tender.

10. On acceptance of any of the tenders, the earnest money on rejected tenders will be returned.

11. Any other conditions that the contractor may wish to state should also be included in his tender.

12. Water for construction should be got at the contractor's own expense.

13. Specifications for work are the ones recognised by the Mysore Public Works Department and Marryat's specifications.

14. The contractor should be bound by the conditions of the schedule of contract of the Electrical Department.

Statement showing the approximate quantities of work for constructing an Office and Store Room with one unit of latrine at Closepet town.

S. No.	Items of work	Per	Quantity	Rate	
				In figures	In words
	Office and Store Room.				
1	Earthwork excavation ...	C.yd.	28		
2a	Concrete stone jelly in mortar (1:8:16)	C.ft.	270		
b	Coursed rubble stone masonry in mortar	"	702		
c	Burnt brick in mortar superstructure	"	1,338		
d	Stone slabs 4" thick (roughly dressed) fixed in mortar.	S.ft.	68		
e	Chunam plastering ...	Sqr.	24·38		
f	Chunam pointing ...	"	1·80		
g	White and colour washing ...	"	26·66		
h	Plain brick cornice 6" projection ...	R.ft.	42		
i	Bonding wall 1-1/8" x 3,4" brick in mortar and chunam plastered complete	"	42		
j	Chunam putty 6" x 4" over verandah roof ...	"	18		
3a	Cuddapah slab flooring ¾" thick on 5" concrete stone jelly in mortar and cement pointed.	Sqr.	1·94		
b	First Class Mangalore tile flooring on 3" concrete and cement pointed.	"	3·60		
4a	First Class Mangalore tile roofing on teak rafters 2" x 1".	"	3·66		
b	Ridge tiles set in mortar and cement pointed	R.ft.	27·50		
c	Teakwood work with wood oiling 3 coats ...	C.ft.	3·94		

Sl. No.	Items of work	Per	Quantity	Rate	
				In figures	In words
5a	Teakwood panelled doors 1½" shutters with fixtures, etc, complete.	S.ft.	56		
b	Teakwood windows with glazed shutters and iron bars with fixtures, etc., complete.	,,	87·50		
c	Teakwood rectangular ventilators with glazed shutters fixed, complete.	,,	9		
d	Teakwood eave board plain 8" x ½" fixed, complete.	R.ft.	55		
e	Chacolate painting, 2 coats	Sqr.	3·27		
6	Steel work fixed, complete	Cwt.	3·15		
	One Unit of Latrine				
1	Earthwork excavation	C.yd.	4		
2a	Stone in mortar foundation and basement	C.ft.	130		
b	Burnt brick in mortar superstructure	,,	196		
c	Chunam plastering	Sqr.	4·91		
d	Chunam pointing	,,	0·56		
e	White and colour washing, 2 coats	,,	5·47		
f	Cement plastering	,,	0·70		
g	Tar washing 2 coats interior all round	,,	0·63		
3	Flooring with 3" concrete and cement plastering ½" thick.	,,	0·38		
4	Fixing outlets constructing drain	...	1 Item		
5	Providing galvanised iron sheet tub 12" x 6½ x 6" with handles, etc., complete, with tarring.	...	No. 6		

V. R. COWSIK,
Superintendent,
Kankanhalli Power and Lighting.

DEPARTMENT OF AGRICULTURE, MYSORE SERUM INSTITUTE, BANGALORE.

SALE OF CALVES.

Abstract Notification, dated 2nd June 1930.

The attention of the public is hereby invited to the tender notice dated 26th May 1930, published on page 596, Part VI of the *Mysore Gazette*, dated 29th May 1930, regarding the purchase of 'done' calves from the Serum Institute, Bangalore, during the official year 1930-31. The latest date for receiving tenders is 24th June 1930.

Abstract of tender notice, dated 11th June 1930 regarding the supply of he-buffaloes to the Mysore Serum Institute.

The attention of the public is invited to the detailed tender notice dated 11th June 1930 calling for sealed tenders for the supply of he-buffaloes to the Mysore Serum Institute during 1930-31 published in Part VI on page 662 of the *Mysore Gazette*, dated 12th June 1930.

The last date for the receipt of tenders is 30th June 1930 at 5 P.M.

Abstract of tender notice dated 11th June 1930, regarding purchase of 'done' he-buffaloes from the Serum Institute.

The attention of the public is hereby invited to the detailed tender notice dated 11th June 1930, calling for sealed tenders for the purchase of 'done' he buffaloes from the Mysore Serum Institute during 1930-31 published in Part IV on page 663 of the *Mysore Gazette*, dated 12th June 1930.

The last date for the receipt of the tenders is 30th June 1930 at 5 P.M.

P. PARTHASARATHI,
Officer in charge,
Serum Institute.